



SCF Contracts Department
7033 East Tudor Road
Anchorage, AK 99507

To: Prospective Bidders
Date: June 18, 2024

RE: Addendum No. 1
ITB Rendezvous Roof Ventilation
ITB # SCF24-1132

Issue Date: May 17, 2024

This document forms a part of the Contract Documents and modifies the original Procurement Documents dated May 17, 2024.

This Addendum consists of one (1) page.

1. Update to RFP Schedule:

Due to competing priorities, the Rendezvous Roof Ventilation ITB project has been postponed. SCF expects to post a revised ITB in Fall 2024.

SCF greatly appreciates your time, effort, and participation in this above-referenced project. We look forward to your organization's continued interest in this project and will reach out when it has been re-posted.